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SCHEDULE 17 

Dollis Valley Partnership Board 

The Partner and the RP shall (in consultation with the Council) set up a partnership 
board in accordance with the terms and with the objectives set out in this schedule. 

The Dollis Valley Partnership Board will be a steering group with an advisory role. 
The parties to this Agreement will give due and proper consideration to any comment 
made by the Dollis Valley Partnership Board but the Dollis Valley Partnership Board 
does not have power to issue legally binding instructions to the Partner or the RP. 

Rationale Term Detail 

To enable residents of 
the Regeneration Site to 
take responsibility for 
their own neighbourhood 
as it evolves through the 
Regeneration and 
beyond 

Dollis Valley Partnership Board Title 

1. To process issues relevant to all 
phases of the Regeneration 

Purpose 

2. To identify what key decisions have 
to be made in respect of future 
Regeneration Phases and consider 
when and how they will be made 

3. To learn the lessons from previous 
attempts at regeneration and to 
inform the process to be adopted for 
the remainder of the Regeneration 

4. To receive updates from the 
Partner, the RP and the Council 
regarding decisions made and 
issues being considered in respect 
of the Regeneration 

5. To develop shared understanding of 
the roles, responsibilities, needs and 
contributions of each of the 
organisations contributing to the 
Regeneration 

6. To agree and keep under review the 
consultation and participation 
arrangements for the Project 

7. To receive updates and 
recommendations from specific 



Term Detail Rationale 

project groups 

8. To agree and monitor specific 
policies appropriate for Dollis Valley 
to ensure a successful 
neighbourhood 

9. To agree and monitor service and 
delivery standards provided by the 
RP. This shall include (but not be 
limited to) the RP undertaking a 
tenant satisfaction survey (in a form 
to be approved by the Council 
(acting reasonably)) 6-12 months 
after Practical Completion of each 
Regeneration Phase which shall 
cover issues such as decant, repairs 
and maintenance and estate 
management 

10. To be involved with selecting estate 
services contractors and monitoring 
their performance 

11. To consider and approve 
applications made by resident 
groups and/or their representatives 
for the funding of community 
nrnjpcts. Thp funding can be from a 
variety of sources including the 
Partner, the RP, the Council and 
other bodies who wish to support 
these projects. 

12. To be proactive in developing the 
Community Facility as a sustainable 
facility in the local neighbourhood, 
and to consider and approve 
applications for its use. 

Attendees 1. Local residents (nominated by local 
residents) 

2. Ward Councillors 

Local residents will take 
the majority of spaces on 
the Dollis Valley 
Partnership Board, it is 
anticipated that existing 
members of the Dollis 
Valley Regeneration 
Association (DVRA) will 
be founding members. 

3. Senior officers from the Council 
4. The RP's Director of Housing or 

delegate 
5. Representative from the Partner 
6. Consultant or advisor organisation 

commissioned by the Council to 
assist with the Regeneration 

A representative of the 
Partner shall attend for 



Detail Rationale Term 

the duration of the 
Regeneration and for at 
least 12 months following 
Practical Completion of 
the last Regeneration 
Phase. 

To be elected by the Dollis Valley 
Partnership Board 

Local residents will be Chair 
encouraged to take this 
position 

Dollis Valley Community Centre 
(existing location until new centre 
completed as part of first Regeneration 
Phase) 

To send a positive signal 
to local residents and 

Venue 

stakeholders and make it 
possible for them to 
participate 

Bi-monthly or more frequently as and 
when required by the Dollis Valley 
Partnership Board. 

To strike a balance Frequency 
between maintaining a 
momentum, keeping a 
focus, and managing 
work loads 
To make it possible for 
local residents to attend. 

Time Evenings 

To provide agendas and key papers a 
week in advance of the meeting 

To follow good practice, 
allow adequate 
preparation and 
maximum effective use 
of time. 

Information 

Openness Observers able to attend meetings if 
they wish 

To promote openness 
and transparency 

L 


	Table of Contents
	Agreement for the regeneration of Dollis Valley
	Schedule 1  Regeneration Objectives
	Schedule 2  Rent Scheme
	Schedule 3  Warranty Agreement
	Schedule 4  Independent Certifiers Appointment
	Schedule 5  Ownership - Warranted Data 
	Schedule 6  Option Agreement (Council)
	Schedule 7  Estate management principles
	Schedule 8  RP Option Agreement
	Schedule 9  Master Plan
	Schedule 10  Master Programme
	Schedule 11  Nomination Rights Deed
	Schedule 12  Original Financial Model
	Schedule 13  Site Plan
	Schedule 14  Title Details
	Schedule 15  Building lease
	Schedule 16  Part 3 of the title plan to title number NGL277192
	Schedule 17  Dollis Valley Partnership Board
	Schedule 18  Decanting Plan
	Schedule 19  Equal Opportunities Policies
	Schedule 20  Professional Team
	Schedule 21  Housing Corporation Circular 27/01
	Schedule 22  Commercially Sensitive Information
	Schedule 23  Affordable Housing Specification
	Schedule 24 Community Facilities
	Schedule 25  Offer to Existing Owner Occupiers
	Schedule 26  Direct Agreement
	Schedule 27  Demolition Requirements
	Schedule 28  Design Certifiers Appointment
	Schedule 29  Overage Provisions
	Schedule 30  Phase Viability Test 
	Schedule 31  Market Value - RICS
	Schedule 32  Specimen Residential Lease
	Schedule 33  Tenanted Market Value
	Schedule 34  Step in Procedure
	Schedule 35  Specimen Tenancy Agreement
	Schedule 36  Works requirements and considerate contractor requirements
	Schedule 37  Employment and training initiatives
	CPO Indemnity Agreement
	Side Letter re the Council's costs
	Exclusion of Security of Tenure Statutory Declaration


