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Form of Agreement 

THIS DEED i!; made the ............................. day of ......••... " ........................... 2013. 
BETWEEN 

1. THE MAVOIR AND BURGESSES OF THE LONDON BOROlJlGH OF BARNET of North 
London Busilrless Park, Oakleigh Road South, London Nl11NP ("the Employer" ) 
which expression shall include its successors in title and assigns; 

ANO 

2. CONWAY J~ECOM LIMITED, a company incorporated in and in accordance with the 
laws of ENGLJ'ND AND WALES having as its registered number 8309204 and its 
registered offi,ce at Conway House, Rochester Way, Dartford, OAl 3QY (hereinafter 
called "the Contractor"). 

RECITALS 

(1) This contmct is made pursuant to a framework agreement reference number 
to_scp_00252 between Transport for London and the Contractor relating to the provision 
of highways maintenance and other works or services ("the Framework Agreement" not 
physicallyattalched) . 

(2) The Employer wishes the Contractor to provide the service . 

(3) The Employer has accepted an offer by the Contractor in accordance with the 
Framework Agreement and subject to the provisions of this contract Is willing to engage 
the Contractor to carry out the service in accordance with this contract. 

NOW IT IS HEREBY AGREED as follows : 

1. In this Form of Agreement, unless the context otherwise requires, words and 
expressions shall have the same meaning as set out in the conditions of contract. 

2. The conditions of contract are an amended NEC Term Services Contract 1st Edition 
June 2005 (together with and as amended by Dispute Resolution Option W2 and the 
NEC3 contracts amendments dated September 2011 as set out in Appendix 8 to this deed) as 
set out in Schl~dule 7 to the Framework Agreement. 

3. This contract shall mean this Form of Agreement and the following documents which 
are hereby incorporated into and shall comprise this contract: 

3.1 the conditions of contract/Form of Agreement; 

3.2 Contract Data Part 1 ; 

3.3 Contract Data Part 2; 

3,4LB of Barnet Service Information ; 

3,5 Appendices 1 to 11 to the conditions of contract; 

3.6 LB of Barnet Specific Rates; 

3.7 Contractor Parent Company Guarantee 
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r.n"TR.4CT DATA 

One· Data pmvided by the Employer 

Statements giVE'" in all 

contracts 

1 General • The conditions of contract are the core clauses and dispute resolution 

Option W2 of the NEC3 Term Service Contract 1&1 Edition (June 2005) 

amended and supplemented as set out in Schedule 7 to the 

Framework Agreement and by the NEC3 contracts amendments 

dated September 2011 

• The service is provision of the Core Services set out in the 

Employer's Service Information and any Task. 

• The Employer is 

Name 

Address 

London Borough of Barnet 

North London Business Park 

Oakleigh Road South 

London 

Nl11NP 

• The Service Managers are 

Name 

Address 

Chris Chrysostomou and Steve Holdaway· 

Development & Regulatory Services (DRS) 

North London Business Park 

Oakreigh Road South 

London 

Nll lNP 

• The Adjudicator is an independent person appointed 

to acl as an adjudicator in accordance with clause W2.2 

• The Affected Property is highways and other assets within the 

boundaries of the London Borough of Barnet which the Employer 
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has maintenance responsibility for as more fully described in the 

Employer's Service Information and any Task Site which is nol 

within that area. 

• The Service Information is in the document titled London Borough of 

Barnet Service Information and the Service Information (common). 

• The language of this contract is as: set out in the 
Framework Data, 

Schedule , to the 

Framework Agreement 

• The period for reply is as set out in the 

Framework Dala, 

Schedule to the 

Framework Agreement 

• The Adjudicator nominating body is thl: President or 

Vice President or other duly authorised office', of the London Court 

of International Arbitration 

• The tribunal is the courts of England and Wales 

• The following matters will be included in the F~isk Register 

N/A 

• The Contractor attends risk reduction meetings at the frequency of 
once per month. 
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2 The Contractor's main • The Contractor submits a first plan lor acceptance within four weeks 

responsibilities of the Contract Date. 

3 Time • The starting date is 1 January 2014 

• The service period is 

the period from and including the starling date until and including 31 
March 2021 subject to adjustment equivalent to any 
adjustment of the Framework Te,rm under clause 11 of the 
Framework Agreement 

4 Defects • Where applicable the defects date for a Task is 52 weeks. 

• The defect correction period is 1 week for Immediate and Minor 

Tasks and 4 weeks for Scheme Tasks and Core Service activities 

5 Payment • See Framework Data, Schedule 1 to the Framework Agreement 

Where the Target Cost Option applies 

• The Contractols share percentages and the share ranges are as 

set out in the Framework Data, Schedule 1 to the Framework 

Agreement. 

If there are additional Employer's risks 

• These are additional Employer's risks 

N/A 
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If the Employer is to provide Plant andl Materials 

• The insurance against loss of or damage to Plant and Materials is 

to include cover for Plant and Materials provided by the Employer 

for an amount of N/A. 
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Part two - Data provided by the Contractor 

Statements given in all 

contracts 

• The Contractor is named in the Frameworl< Data, Schedule 1 to 

the Framework Agreement 

• The direct fee percentage i~; as set out in the Framework Dala, 

Schedule 1 to the Framework Agreement 

• The target cost direct fee percentage is as set out in the 

Framework Data. Schedule 1 to the Framework Agreement 

• The subcontracted fee perce'ntage is as set out in the Framework 

Data, Schedule 1 to the Framework Agreement 

• The target cost subcontracted fee percentage is as set out in the 

Framework Data. Schedule 1 to the Framework Agreement 

• The price list Is the Framework Agreement Schedule of 

Rates (Volume 4) and t he London Borough of Barnet 

Specific Rates (attached). 

The Key Employees of the Contractor who are not atready named in the Framework Agreement as 
Key Personnel are: 

Position Name 

Contract Manager John Holliday 

Core Service Manager James Tallon 

Scheme Task Order Manager James Tallon 

Design Manager Matt Cerrone 

H&S Officer Andrew Cox 

Quality Manager Charmaine Kerr 

Press & PR Officer Charmaine Kerr 

Structures Manager Matt Smith 

Sustainability Manager Jerry Banks 



Sub·cont~actors nominated by the Contractor who are not already named in the Framework 
Agreement are: 

Subcontractor 

SRCL 

ConcretE? Repairs Ltd 

(CRL) 

Metor 

Data for Schedule of 

CClst Components 

OatIl for the Shorter 

Schedule of Cost 

Components 

Contact details Work Type 

Indigo House Collection and disposal of 

Sussex Avenue clinical waste 

Leeds 

West Yorkshire 

LS102LF 

Cathite House Specialist repair, restoration 

23a Willow Lane and strengthening of highway 
structures 

Mitcham 

Surrey 

CR4 4TU 

New Barn Farm Repairs to vehicle restraining 

Tadlow Road systems 

Tadlow 

Near Royston 

Herts SGB OEP 

• is as set out in the Framework Data, Schedule 1 10 the Framework 

Agreement 

• is as set out in the Frameworlk Data, Schedule 1 to the Framework 
Agreement 
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LONDON BOROUGH 

THE MAYOR AND BURGESSES OF 
THE LONDON BOROUGH OF BARNET 

(North West Area) 

CONWAY AECOM LIMITED 

Call-Off Reference Number: (LB of Barnet contract numbet') 

LONDON BOROUGH OF BARNET SEFIVICE INFORMATION 
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t. Selection of Services 

Service Reactive, Activity Scheme 
Activity 

Lump Task Task 
Sum Order Order 

6 Road Pavements (including minor repairs and No Yes Yes 
resurlacinq) 

7 Kerbs, Footways and Paved Areas No Yes Yes 
a Traffic Siqns No Yes Yes 
g Road Markin~ls No Yes Yes 
11 Fencinq No Yes Yes 
12 Road Restraint Systems (including pedestrian No Yes Yes 

I guardrailing) 
13 Drainage (excluding gulley cleansing) No Yes Yes 
14 Earthworks No Yes Yes 
15 Horticulture, ilrboriculture, Landscaping and No No Yes 

Ecology (Weed 
Control 
Only) 

17 Street Cleaning (including gully cleansing; No Ves nla 
excluding sw"eping and litter picking) (Gully 

cleansing 
only) 

18 Bridqes and c,ther Structures No Ves Yes 
20 Street Fumiture (excluding signs, lighting No Ves Ves 

columns and pedestrian guard railing) . 
21 Winter Service No No nla 
22 Emergency Call·Out Service No No nla 
23 Civil Engineering Support Works for Traffic No No Ves 

Signals and Control Equipment 
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2. Des1cription of the Affected Property 

2.1 General description of the Affected Property 

The Affe,cted Property is as described in the Contract Data part 1. The boundaries of 
the London Borough of Barnet are shown on Diagram 1. 

Diagram 1 Map of Barnet 

-......... 
-

.' . -I 

-

The Employer's network within the Affected Property consists of 765km of highways 
and 1453km of footways. Details are provided in Table 1 and Table 2. 
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Table 1 - Lenqth of the Employer's Public Highways 

Highway Class Average carriageway 
width (m) 

Length 
(m) 

Principal Road's, Class A 10.8 74,437 
Non Principal Classilied, Class B 9.7 19,911 
Unclassilied Class U 6.1 671 ,197 

Total Public Hi5lhwa}'s 765,545 

Table 2 - Lenqth of the Employer's Public Footways 

Hierarchy 1 2 3 4 Total 
Footway length 

I (km) 
103.1 157.4 1,092.3 101 .1 1,453.9 

Average footway 
width em) 

2.07 2.09 2.08 2.14 N/A 

Footway area (m') 213,009 329,269 2,275 ,253 :216,277 3,033,808 

2.2 Highway Specific Information 

Table 3 shows Ihe calegories of traffic sensitive working hours within the Affected 
Property. No traffic management will be allowed during these, hours. 

Table 3 - Categories of Traffic Sensitive Roads - Working Hours 

Category Length (m) 

A 8.ClOam·9.30am and 4.30pm-6.30pm Mon·Fri 124,789 

B 8.00am-9.30am and 4.30pm·6.30pm Mon·Sat 18,240 

C 7.30am-l0.00am 4.00pm·7.00pm Man-Sat 1,850 

D 8.00am-9.30 Mon·Sat 2,035 

E 8.30am·9.30am 5.30pm·6.30pm Mon-Fri 3,480 

F 4.30pm-6.30pm Mon·Fri 1,831 

G 7.30am·9am & 4pm-7pm Man-Sat 420 

H 8.:!,Oam·9.30am and 5.30pm-6.30pm Mon-Fri 1,615 

Appendix 1 lists all the traffic sensitive roads within the Affected Property, by 
category. 

The Employer's structures have been grouped into 6 groups and Appendix 8 
provides a full list of bridges and other structures as well as tl1e rota system adopted 
for principal and general inspections. 
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3. Core Services 

The Employer does not require the Contractor to deliver any Core Services at the 
start of the Service. 

4. Task Orders 

The Employer may issue Task Orders relating to any of the services described in the 
Service Information (common) . However the following sl9rvices are of early interest to 
the Employer. 

4.1 Service 6 - Road Pavements (including minor repairs and resurfacing) 

The Employer may issue Task Orders to carry out road pavement works within the 
Affected Property. It is anticipated that this service wi ll predominantly be required as 
part of carriageway resurfacing, crossovers and improvnment schemes. When 
instructed. this service shall be provided in accordance with Clause 2.6 of the Service 
Information (common) and the detail given in the Task Order. 

4.2 Service 7 - Kerbs, Footways and Paved Areas 

The Employer may issue Task Orders to carry out kerbs. footways and paved area 
works within the Affected Property. It is anticipated that ·this service will predominantly 
be requimd as part of carriageway resurfacing, footway relay, crossovers and 
improvement schemes. When instructed, this service shall be provided in accordance 
with Clause 2.7 of the Service Information (common) and the detail given in the Task 
Order. 

4.3 Service 8 - Traffic Signs 

The Employer may issue Task Orders to carry out works to unlit traffic signs within 
the Affected Property. It is anticipated that this service will predominantly be required 
as part of improvement schemes. When instructed, this service shall be provided in 
accordance with Clause 2.8 of the Service Information (common) and the detail given 
in the Task Order. 

4.4 Service 9 - Road Markings 

The Empl'oyer may issue Task Orders to carry out works to the road markings within 
the Affected Property. It is anticipated that this service will be required as part of all 
resurfacing and improvement schemes, as well as reactive work. When instructed, 

9 



this service shall be provided in accordance with Clause 2.9 of the Service 
Information (common) and the detail given in the Task Order. 

4.5 Se""ice 11 - Fencing 

The Employer may issue Task Orders to carry out worl<s to fencing within the 
Affected Property. When instructed, this service shall be provided in accordance with 
Clause ~' . 11 of the Service Information (common) and the detail given in the Task 
Order. 

4,6 Se"'ice 12 - Road Restraint Systems (including pedestrian guard railing) 

The Employer may issue Task Orders to carry out worl,s to road restraint systems 
within th'e Affected Property. When instructed, this service shall be provided in 
accordance with Clause 2.12 of the Service Information (common) and the detail 
given in the Task Order. 

4.7 Se",ice 13 - Drainage (excluding gulley cleansing) 

The Employer may issue Task Orders to carry out works to drainage within the 
Affected Property. It is anticipated this will predominantly include gully investigation 
and gulll! connection works, ditch clearance and other drainage works. When 
instructed, this service shall be provided in accordance, with Clause 2.13 of the 
Service Iinformation (common) and the detail given in the Task Order. 

4.8 Sen,ice 14 - Earthworks 

The Employer may issue Task Orders to carry out works to earthworks within the 
Affected Property. It is anticipated this will predominantly be required as part of 
carriageway resurfacing, footway relay, crossovers and improvement schemes. 
When instructed, this service shall be provided in accordance with Clause 2.14 of the 
Service Information (common) and the detail given in the Task Order. 

4.9 Service 15 - Horticulture, Arboriculture, Landsc:aping and Ecology 

The Employer may issue an annual Task Order to provide weed control within the 
Affected Property in accordance with section 2.15 of trle Service Information 
(common), except where described differently below. 

Weed control should be delivered three times per annum by the application of non­
residual chemical weed killers or herbicides, Glyphosate or equivalent, on all hard 
standin,ls, channels, footways, laybys and other paved areas, kerbs, structures, filter 
drains and gravel areas (including central reservations) , and around street furniture. 
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In addition to all the hard standings on the 765km of public highway (see Table 1 for 
details), weed control should also be applied to all public rights of way footways 
95km (s!!e Table 2 for details and Appendix 2 for a full list of footpaths) , as well as to 
a 1 m wiele strip around the perimeters of all the Employer's car parks (total 4km, see 
Appendix 3 for a full list of car parks). 

Appendix 4 contains a list of highways with chemical susceptible trees. The removal 
of weeds within 2m of the base of these trees must be done by hand. 

Appendix 5 contains a list of town centres within the Aliected Property. The 
Contracl~orcan only deliver weed control in town centms on a Sunday. 

Following the issue of an annual Task Order, the Service Manager will instruct the 
Contractor on three occasions during the year when h" requires weed control to be 
delivered. The Contractor is required to agree timing of sprays with the Service 
Manager before undertaking the service. The Service Manager may issue a Task 
Order for a fourth spray on certain parts of the road network. 

4.10 Service 17· Street Cleansing (including gully cleansing; exclUding 
sweeping and litter picking) 

The Employer may issue Task Orders to carry out strE'et cleansing within the Affected 
Property. It is anticipated this will predominantly be an annual task Order for gully 
cleansing. When instructed, this service shall be provided in accordance with Clause 
2.17 of the Service Information (common) and the det,ail given in the Task Order, 
except where described differently below: 

Gully cleansing 
The Contractor shall clean gullies in accordance with the frequencies specified in 
Table 4 . 

Table 4 - Gully Cleansing regime 

Number of Frequency No. Gullies to be 
gullies cleaned per annum 

Vulnerable gullies 272 Every quarter (must 1088 
include cleaning 
during leaf fall) 

Principal Road 3100 Every six months 6200 
gullies 
Non Principal (700 + Every 18 months 16133 
unclassified or 23500)= 
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Borough Roads 24200 
gullies 
Footway gullies 250 Every 18 months 167 

TOTAL 27,822 23,588 

Vulnerable gullies are those gullies that have been classified by the Employer 
because when not in working order they are associated with flooding of adjacent 
property and hence they require an increased level of cleansing. Appendix 6 details 
the locations of vulnerable gullies. 

The Employer may issue Task Orders to carry out cleaning of all vulnerable grilles in 
the Borough. There are grilles at some 25 locations in the Borough, as per Appendix 
7. These grilles are located at the start of culverted watercourses and consequently it 
is important that they are cleaned regularly to avoid local 'flooding. These grilles have 
been classified into Priority 2 (those requiring cleaning four times a year) and Priority 
1 (those requiring regular cleaning on a reactive "as and when" basis). In the last 
year the Priority 1 grilles have been cleaned 12 times. 

4.11 Service 18 - Bridges and Other Structures 

The Employer may issue Task Orders to carry out works to bridges and other 
structures within the Affected Property It is antiCipated this will predominantly be 
annual maintenance to bridges and other structures that are subject to neither a 
principal nor a general inspection in that year. When instnJcted, this service shall be 
provided in accordance with Clause 2.18 of the Service Information (common) and 
the detail given in the Task Order. 

4.12 Serv'ice 20 - Street Furniture (excluding signs, lighting columns and 
pedestrian guard railing) 

The Employer may issue Task Orders to carry out works to the street furniture within 
the Affected Property. When instructed, this service shall be provided in accordance 
with Clause 2.20 of the Service Information (common) and the detail given in the 
Task Order. 

4.13 Service 23 - Civil Engineering Support Works for Traffic Signals and 
Control Equipment 

The Employer may issue Task Orders to carry out civil engineering support works for 
traffic signals and control equipment works within the Affected Property. When 
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instructed, this service shall be provided in accordance with Clause 2.23 of the 
Service Information (common) and the detail given in the Task Order. 

5. Other Information 

5.1 Employer Specific Systems and Procedures 

The Employer uses the following systems: 

SAP (Council 's financial order raising and reporting) 

EXOR ATLAS for Asset Management with the Network Manager, Special 
Manager, Asset Manager, Maintenance Manager, Public Enquiry Manager, 
Street Works Manager, TMA, UKPMS and Street Gazetteer Manager 
modules. 

The Contractor may also receive works order via EXOR ATLAS and he will be 
required to update this system once work has been completed. 

Accolade is used to maintain the Street Gazetteer. 

BridgeStation is used for managing the structures. The Contractor will be 
required to upload data directly to BridgeStation. 

5.2 M"etings and Reporting 

The Contractor shall attend meetings with the Employer in accordance with clause 
163AR of Series 100 (Preliminaries) and Schedule 9 of the Framework Agreement. 

The Contractor will not be required to produce minutes of any meetings called by the 
Employer. 

5.3 Pe-rformance Indicators 

The Employer requires the Contractor to report on the following contract performance 
indicators in accordance with Schedule 13 of the Framework Agreement: 1, 2,4, 7,8, 
9, 13,14,15, 16,17,18,19, 20, 23, 24 , 25 and 26. 

5.4 loquipment and Infrastructure Available to the Contractor 

The Employer does not have any depots, plants or vehicles to make available to the 
Contractor. 

5.5 Further Information 
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The Employer is required to submit separate invoices for Reactive Maintenance and 
scheme work, with each invoice broken down by the different service areas. Invoices 
need to include the budget holder or engineer raising the order, scheme or work 
details, SAP order details, cost code and the invoiced amount. 
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APPENDIX 1 

LIST OF TRANSFERRING ST AFIF 

The list of Transferring Staff will be confirmed by the Contractor prior to the 
starting date. 
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Appendix 2 - List of Traffic Sensitive Roads 
Road Road Name District Section Key Carriageway 
Category Length (m) 

Aerodrome Road NW9 Whole Len9th A 939 
Albert Road NW7 Whole Length A 81 
Argyle Road N12 Whole Length A 320 

AS98 Ballards Lane N121N3 Whole Length A 1951 
A598 
Barnet Gate BARNET Whole Length A 899 
Lane 

A1000 Barnet Hill BARNET Whole Len9th A 745 
111000 
Barnet Lane BARNET Whole Len!~th A 682 

A4tl Barnet Road BARNET Whole Length A 3171 
A411 
The Bishops N2 Whole Length A 1673 
Avenue 
Bittacy Hill NW7 Whole Length A 1096 
Broadfields EDGWARE A41 to HalE! Lane A 1355 
Ilvenue 

AS Brockley Hill A5 EDGWARE Whole Len!~th A 2047 
A110 Brookhill Road NEW Whole Length A 442 

11110 BARNET 
Brunswick Pari< N11 Whole Length A 1702 
I~oad 

AS Bumt Oak EDGWARE Whole Length A 1615 
Broadwav A5 

AS04 Burroughs The NW4 Whole Len9th A 531 
11504 

A110 Cat Hill Al10 EAST Whole Len !~th A 1035 
BARNET 

AtODO Cherry Tree Hill N2 Whole Length A 683 
A1000 
Church End NW4 Whole Length A 336 
Church Hill Road EAST Whole Length A 1620 

BARNET 
AS04 Church Road NW4 Whole Len!gth A 354 

A504 
Claremont Road NW2 Whole Len'~th A 1994 
Colindale NW9 Whole Length A 817 
Avenue 

AStSO Colindeep Lane NW4/NW9 Whole Length A 1987 
A5150 

85S0 Colney Hatch N10/N11 /N12 Whole Length A 1814 
Lane B550 

1.407 Cricklewood NW2 Whole Length A 1512 
Lane A407 
Daws Lane NW7 Whole Length A 439 

, 
16 



NW7 

A110 NEW 
BARNET 

NEW 
BARNET 

17 

Whole 
Whole l ength 

From 
Road to Brookhill 
Road. ildopted Pre 

From 
Road to Longmore 
Avenue,. Adopted 
Pre 19:;?5 

Whole l ength 

Whole 
I 

Whole 

Whole 

l ength 

to 

A 1 
A 703 

A 829 

A 306 

210 

A 1610 

A 294 
A 

A 

A 
A 
A 

A 

2170 

1218 

2036 

1268 
2298 

150,;;-0 --1 

98 
A 1787 



I 

Finchley A 1000 
Al000 High Road, N N12 Whole l.ength A 2426 

Finchley A 1 000 
Al000 High Road, N20 Whole Length A 1999 

Whetstone 
Al000 

A5 High Street, EDGWARE Station Road to A 705 
Edgware AS Deansbrook Road 

A5109 Highwood Hill NW7 Whole Length A 543 
A5109 

1

8552 Highwood Hill NW7 Whole l.ength A 404 
B552 

1

8552 Holcombe Hill NW7 Whole l.ength A 236 
B552 

8552 Holders Hill NW4/NW7 Whole Length A 1268 
Road B552 
Hoop Lane NWll Whole L.ength A 714 
Kingsley Way N2 Meadway to A 1 A 512 
Leicester Road NEW Whole l.ength A 914 

BARNET 
Lichfield Road NW2 Whole Length A 373 
Long Lane N2IN3 Whole L.ength A 1725 
Longland Drive N20 Whole l.ength A 840 
Longmore EAST Whole L.ength A 933 
Avenue BARNET 
Lullington Garth N12 Whole Length A 1018 
Lyndhurst NW7 Whole Length A 246 
Avenue 
Lyonsdown Road NEW A 1000 to Longmore A 762 

BARNET Avenue 
Manor View N3 Whole Length A 287 

A5109 Marsh Lane NW7 Whole Length A 1152 
A5109 
Mays Lane BARNET Whole L.ength A 3316 
Meadway BARNET Whole L.ength A 837 
Meadway NWll Whole L.ength A 927 
Netherlands NEW Whole L.ength A 809 
Road BARNET 
North End Road NWll Whole L.ength A 943 
Northiam N12 Whole L.ength A 303 

AI09 Oakleigh Road N20 Whole L.ength A 2056 
North Al09 

AI09 Oakleigh Road Nll Whole Length A 931 
South Al09 
Orange Hill Road EDGWARE Whole Length A 696 
Osidge Lane N14 Whole Length A 1060 
Page Street NW7 Whole Length A 978 

9552 Parson Street NW4 Whole Length A 696 
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A504 

A5109 

Road NW7 
Avenue NW4 

19 

A 530 

to 1452 

Whole 

to Road 

Drive 

Whole Length 

Whole Length 

918 
468 
576 
680 

A 945 

A 1284 



A5 West Hendon 
A5 

MIl 

Avenue 

Edgware Road 
A5 

NW9 

NW2 

20 

Whole LenEjlh 

to 
Station Road 

to 

I Lane to 
Dollis Road 

LanE! to 

Brent Cross 

A 1255 

B 514 

705 

1174 

B 944 

1249 

525 



NW4 Whole Len!Jth F 715 

Tilling Road NW2 Whole Length H 1125 

Key: traffic sensitive working hours Total Length KM 
8.00am-9 .30am and 4.30pm-6.30pm 

Mon-Fri A 124789 
8.00am-9.30am and 4.30pm-6.30pm 

Mon-Sat B 18240 
7.30am-l0.00am 4.00pm-7.00pm 

Mon-Sat C 1850 

8.00am-9.30 Mon-Sat 0 2035 
8.30am-9.30am 5.30pm-6.30pm Mon-

Fri E 3480 

4 .30pm-6.30pm Mon-Fri F 1831 

7.30am-9am & 4pm-7pm Mon-Sat 
G 420 

8.30am-9.30am and 5.30pm-6.30pm 
Mon-Fri H 1615 
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Appendiix 3 

Weed C,ontrol - List of Public Footpaths 
The following list of highways maintainable footpaths shall be included in the 
contract. The approximate total length of these footpaths is 95KM. 
A 
ABBOTS GARDENS TO DEANSWAY, N2 
ABBOTS ROAD TO HOOK WALK (SEE HOOK WALK) 
ADDISON WAY TO LITTLE WOOD 
AERODIrtOME ROAD TO COLIN DEEP LANE, NW4 
AITKIN Fl0AD TO WELL ROAD, BARNET 
ALBERT ROAD TO PERCY ROAD 
ALEXANDRA ROAD TO HILLVIEW GARDENS, NW4 
ALEXANDRA ROAD TO SYDNEY ROAD, Nl 0 
AL YTH GARDENS TO TEMPLE GROVE, NWll 
AMMANDFORD GREEN, NW9 
AMROTH GREEN, NW9 
ARMSTRONG CRESCENT TO WESTBROOK CRESCENT, NEW BARNET 
ASHFIELD ROAD TO FOOTPATH FROM LINCOLN JIVENUE N14 
ASHFIELD ROAD TO WATERFALL ROAD N14 
ASHURST ROAD TO BOROUGH BOUNDARY (FREESTON GARDENS) 
COCKFOSTERS 
ASMUNS PLACE TO FINCHLEY ROAD, NWll 
THE AVENUE, REGENTS PARK ROAD TO MANOR VIEW, N3 
AVONDALE ROAD TO NORTH CIRCULAR ROAD, N3 

B 
BALA GHEEN, NW9 
BARNET WAY TO STOCKTON GARDENS, NW7 
BARNFIELD ROAD, BURNT OAK TO CAR PARK AND WATLING STEPS 
BAWTFIY ROAD TO YORK WAY, N20 
BEAIJMARIS GREEN, NW9 
BESANT ROAD TO CRICKLEWOOD LANE, NW2 
BITTACY PARK AVENUE TO ENGEL PARK 
BLANDFORD CLOSE TO GREENHAlGH WALK, N2 
BLESSJ3URY ROAD, BURNT OAK (NOS 3137) 
BLUNDELL ROAD. BURNT OAK (NOS 19/41 & 1501"164) 
BOSWORTH ROAD TO BURNSIDE CLOSE 
BOTH AM CLOSE, EDGWARE 
BOW LANE TO QUEENS AVENUE, N3 
BRADMAN ROW, EDGWARE 
BRAMPTON GROVE TO CHURCH ROAD & QUEENS ROAD SEE WEST VIEW 
BREARILEY CLOSE, EDGWARE 
BRECON GREEN, NW9 
BRENT STREET TO DANESCROFT. NW4 
BRENT STREET TO EGERTON GARDENS NW4 SEE CHAPEL WALK 
BRENT TERRACE TO CLiTTERHOUSE CRESCENT (NOS 60/62) , NW2 
BRENT TERRACE TO CLiTTERHOUSE CRESCENT (NOS 120/122), NW2 
BRETT ROAD TO FARM CLOSE, BARNET 
BRIDGE LANE TO CRANBOURNE GARDENS, NW11 
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BHIDGE LANE TO SOUTHBOURNE CRESCENT. NW11 
BHIDGE WAY, N11 (HAMPDEN WAY TO BRIDGE WAY) 
BHOOK AVENUE TO FARM ROAD, EDGWARE 
BHOOK AVENUE TO STATION ROAD, EDGW~\RE 
BRIOOKLAND HILL TO HUTCHINGS WALK, NW11 
BFIOOK WALK, DEANSFIELD ROAD TO DRYFI:ELD ROAD, BURNT OAK 
BUNNS LANE TO WATFORD WAY, NW7 
BUNNS LANE TO PAGE STREET, NW7 
BUXTED ROAD TO FRIARY CLOSE, N12 
BYNG ROAD TO CAVENDISH ROAD (BARNET) 
BYNG ROAD TO CECIL COURT, BARNET 

C 
CALDICOTE GREEN NW4 
CAMARTHEN GREEN NW9 
CAMBRIAN GREEN NW9 
CAMPION TERRACE NW2 
THE CAUSEWAY (THE CAUSEWAY TO GREAT NORTH ROAD) N2 
THE CAUSEWAY TO EDMUNDS WALK N2 
CECIL ROAD TO COLINDEEP LANE NW9 
CENTRAL AVENUE TO HIGH ROAD N2 (SEE WILLOW WALK) 
CENTRAL SQUARE TO WILLIFIELD WAY NW11 
CHAPEL WALK (BRENT STREET TO SOMERSET ROAD, SOMERSET ROAD TO 
WIESTVIEW AND WESTVIEW TO THE BURROUGHS NW4) 
CHESTEFIELD ROAD TO NITON CLOSE, BARNET 
CHEVIOT GARDENS TO THE VALE NW2 
CHEYNE WALK TO PARK VIEW GARDENS (THROUGH HENDON PARK) 
CHIDDINGFOLD TO SOUTHOVER, TOTTERIDGE 
CHILDS HILL PARK TO NANT ROAD, NW2 
CHILDS HILL WALK (CRICKLEWOOD LANE TO CHURCH WALK) 
CHILDS WAY TO WILLI FIELD WAY, NW11 
CHRIST CHURCH PASSAGE, BARNET 
CHURCH CRESCENT TO HENDON LANE, N3 
CHURCH END TO GREAT NORTH WAY (THROUGH CHURCH YARD AND 
SUNNY HILL PARK) 
CHURCH END TO FULLER STREET 
CHURCH LANE TO THE MARKET PLACE, N2 (SEE THE WALKS) 
CHURCH LANE TO TRINITY AVENUE, N2 
CHURCH MOUNT TO WINNINGTON ROAD, N:2 
CHURCH PASSAGE, BARNET 
CHURCH PATH HIGH ROAD, N20 TO NETHEHFIELD ROAD, N12 
CHURCH ROAD TO QUEENS ROAD NW4 (SEE WEST VIEW) 
CHURCH TERRACE TO THE DOWNAGE 
CHURCH WALK, NW2 
CHURCH WALK (CHURCH TERRACE TO THE DOWNAGE, NW4) 
CHURCH WAY STATION ROAD TO FAIRFIELD CRESCENT, EDGWARE 
CHURCH WAY, NEW BARNET 
CISSBIJRY RING SOUTH TO BOUNDARY, N12 
CLAREMONT ROAD TO HENDON WAY, NW2 
CLOISTER ROAD TO GRANVILLE ROAD, NW:2 
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COES ALLEY, (UNION STREET TO WOOD STREET) BARNET 
COLERIDGE WALK TO ERSKINE Hill, NW11 
COLERIDGE WALK TO WORDSWORTH WALK, NW11 
COLIN CRESCENT TO ENDERSLEIGH GARDENS, NW9 
COLIN CRESCENT TO COLINDEEP LANE, NW4 
COLNEY HATCH LANE TO HOLLICKWOOD AVENUE, N12 
COLWYN GREEN, NW9 
COMPTON CLOSE, EDGWARE 
CONSTABLE CLOSE TO MEADWAY CLOSE, NW11 
COPPIES GROVE TO STEWARDS HOLTE WALK, N11 
CORIS GFIEEN NW9 
COTMAN CLOSE TO RAEBURN CLOSE NW11 
CREIGHTON AVENUE TO DURHAM ROAD N2 
CRESWICK WALK TO HOGARTH HILL NW11 
CROMWELL CLOSE TO CORNWOOD CLOSE (SEE FIVE BELLS FOOTPATH) N2 
CRICKLEVVOOD LANE TO CHURCH WALK (SEE CHILDS HILL WALK) NW2 

D 
DAWS LANE TO WATFORD WAY, NW7 
DEAN WALK, BURNT OAK (NOS 1/12), DEANSBROOK ROAD TO ABBOTS ROAD 
DEANSBROOK ROAD TO BROOK WALK, BURNT OAK (SEE BROOK WALK) 
DEANS BROOK ROAD TO ELMER GARDENS, BURNT OAK 
DEANSBROOK ROAD TO FAIRFIELD CRESCENT 
DEANS BROOK ROAD TO LYNDHURST AVENUE, BURNT OAK 
DEANS BROOK ROAD TO WATLING AVENUE, BURNT OAK (BY RAILWAY) 
INCLUDING WATLING STEPS (SILK STREAM WALK) 
DEANSWAY TO TOTNES WALK, N2 
DENISON CLOSE TO LUDLOW WAY, N2 
DENMAN DRIVE TO LlTILE WOOD 
DOLLIS AVENUE TO THORNFIELD AVENUE, N3 
DOLLIS PARK TO NETHER STREET, N3 
DOLLIS VP,LLEY ESTATE FOOTPATHS 
DORMER CLOSE TO EDWYN CLOSE AND TO WHITINGS ROAD, BARNET 
DOWNHUflST AVENUE TO SEFTON AVENUE, NW7 
DOWNWAY TO HIGH ROAD (ACROSS GLEBE LAND) N12 
THE DRIVE TO EDGWAREBURY LANE, EDGWARE 
DRYFIELD ROAD BURNT OAK (NOS 97/119 & 70172) 

E 
EAST BARNET ROAD TO STATION ROAD, NEW BARNET 
EAST END ROAD (BY MARKET PLACE) TO HIGH ROAD, N2 
EAST VIEW TO MOXON STREET, BARNET 
EDGWARE WAY TO RANELAGH CLOSE, EDGWARE 
EDGWARE WAY TO SELVAGE LANE, NW7 
ELM FIELD ROAD TO KING STREET 
ELM PASSAGE, BARNET 
EMMOT Cl.OSE TO RAEBURN CLOSE, NW11 
ENGEL PARK TO RUSHDEN GARDENS, NW7 

F 
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FAIRFIELD CRESCENT TO STATION ROAD, EDGWIIRE (SEE CHURCH WAY) 
FAIRMEIID CRESCENT, WEST TO THE FAIRWAY, EDGWARE (PART IN 
STONEY FIELD F)ARK) 
FALKLMm AVENUE TO OAKLEIGH ROAD SOUTH, N11 
FALLODEN WAY TO HUTCHING WALK. NW11 
FALLODEN WAY TO MAURICE WALK, NW11 
FALLODEN WAY TO OAKWOOD ROAD, NW11 
FARM AVENUE TO BOROUGH BOUNDARY, NW2 (MENELIK ROAD, NW2) 
FARM WALK, TEMPLE FORTUNE LANE (PART BETWEEN TWO SETS OF 
CONCRETE POSTS) NW11 
FIRE STATION ALLEY, BARNET 
FIVE BELLS FOOTPATH N2 (CROMWELL CLOSE TO CORNWOOD CLOSE) N2 
FLIGHT APPROACH NW4 
FORTESCUE ROAD, BURNT OAK (NOS 60/86 & 51 /61) 
FRIARY I~OAD TO VALLEY AVENUE 
FRIERN BARNET ROAD TO PINKHAM WAY (SEE LINE FOOTPATH) 

G 
GALLANTS FARM ROAD (BETWEEN NOS 74/76) TO AVONDALE AVENUE 
GARTH HOAD TO ALLOTMENTS 
GASKARTH ROAD TO PLAYFIELD ROAD, BURNT OAK 
GATTING CLOSE, EDGWARE 
GERVASE ROAD, BURNT OAK (NOS 52/74 & 29/51) 
GIBBS GREEN TO SELVAGE LANE 
GILBERT GROVE, BURNT OAK (OFF) 
GLEBE FIOAD TO NORTH CIRCULAR ROAD, N2 
GLENDOR GARDENS TO MILL WAY NW7 
GLENTHORNE ROAD TO STANFORD ROAD, N11 
GOLDBEATERS GROVE, BURNT OAK (NOS 74/98 & 17/67) 
GRACE CLOSE, EDGWARE 
GREAT NORTH ROAD TO MILTON AVENUE, BARNET 
GREAT NORTH WAY TO HILLCREST GARDENS 
GREAT NORTH WAY (OPPOSITE DOWNAGE) TO SANDERS LANE 
GREENFIELD PASSAGE, BARNET 
GRENVILLE PLACE, NW7 
GRESHP,M AVENUE TO OAKLEIGH ROAD SOUTH (PART IN RECREATION 
GROUND) 
GREY CLOSE TO KINGSLEY WAY, NW11 

H 
HADLEY COMMON TO TUDOR ROAD, EAST BARNET (THROUGH KING 
GEORGE'S FIELD) 
HADLEY RIDGE TO HIGH STREET, BARNET (LINE JOINING FRONTAGE 206-
208) 
HALE LANE TO ORCHARD CRESCENT, EDGWARE 
HALE LANE TO PENSHURST GARDENS, EDGWARE 
HAMPSTEAD LANE TO TEMPLE FORTUNE LANE 
HAMPSTEAD WAY TO TEMPLE FORTUNE LANE, NW11 (SEE FARM WALK) 
HAMPSTEAD WAY TO WILD HATCH, NW11 
HAMPSTEAD WAY TO WILLI FIELD WAY, NW11 
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HANKINS LANE TO NORBURY GROVE, NW7 
HARROWES MEAD TO WOLMER GARDENS, EDGWARE 
HEATHFIELD GARDENS TO BRENT STATION, NW11 
HENDON AVENUE, N3 TO HOLDERS HILL ROAD 
HENDON WAY TO PURLEY AVENUE, NW2 
HERMITATE GARDENS TO WEST HEATH CLOSE, NW2 
HIGHFIELD ROAD TO LEESIDE CRESCENT, NW11 
HIGHWOOD AVENUE TO CHURCH PATH. N12 
HIGHWOOD HILL TO THE RIDGEWAY, NW7 
HILL CLOSE TO QUINTA DRIVE, BARNET 
HILL CLOSE TO SOUTH SQUARE, NW11 
HILLVIEW GARDENS TO NORA GARDENS, NW4 (SEE NORA GARDENS) 
HOCROFT ROAD TO BOROUGH BOUNDARY, NW2 
HODFOFm ROAD TO NANT ROAD, NW11 
HOLDEN ROAD TO WOODSIDE PARK STATION FOFlECOURT (FP ONLY) N12 
HOLDEFIS HILL CRESCENT TO WYCLIFFE AVENUE NW4 
THE HOOK TO LONGMORE AVENUE, NEW BARNET 
HOOK WALK TO ABBOTIS ROAD, EDGWARE 
HUTIO~I ROW, EDGWARE 

J 
JOHNSTON TERRACE, NW2 

k 
LANGTON ROAD TO MOUNT PLEASANT, COCK FOSTERS 
LAUREL WAY TO TOTIERIDGE LANE 
LAWRENCE COURT TO WEYMOUTH AVENUE, NW,' 
LAWTON ROAD TO VICTORIA ROAD, EAST BARNET (THROUGH RECREATION 
GROUND) 
LAYFIELD CRESCENT TO STURGESS AVENUE (E END) 
LEESIDE CRESCENT TO ST GEORGE'S CLOSE, NW11 
LEICESTER ROAD TO STATION ROAD, NEW BARNET 
LILLEY LANE (HALL LANE TO M1) 
LIME GROVE TO PRIORY CLOSE, BARNET 
LINCOLN AVENUE TO BOROUGH BOUNDARY (BLAGDENS LANE N14) 
LINCOLN AVENUE TO SUMMIT CLOSE N14 
LINE FOOTPATH N11 - FRIERN BARNET ROAD TO PINKHAM WAY 
LONGFIELD AVENUE TO FP BUNNS LANE TO PAGE STREET NW7 
LONG LANE TO ALMSHOUSES, N2 
LORIAN CLOSE TO TILLINGHAM WAY, N12 
LOVERS WALK, FRITH LANE TO NETHER STREET AND NETHER STREET TO 
BALLARDS LANE 
LUTHER CLOSE TO FAIRMEAD ESTATE 

M 
MANOR PARK ROAD TO TRINITY ROAD, N2 
MARNE ,WENUE TO OAKLEIGH ROAD SOUTH, N11 
THE MEADS, BURNT OAK (NOS 81 /87) 
MEADW,W CLOSE TO HAMPSTEAD HEATH EXTENSION, NW11 
MIDLAND TERRACE, NW2 
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MILLFIELD ROAD, BURNT OAK (NOS 1/31) 
MILLFIELD ROAD TO ST ALPHAGE WALK, BURNT OAK 
MONTPELIER RISE TO WOODSTOCK AVENUE, NWll 
MULBEI~RY CLOSE, NEW BARNET -LINK TO ALEXANDER CLOSE 

N 
NESBITTS ALLEY, BARNET (BATH PLACE TO REAR CORNER 204 HIGH 
STREET) 
NETHEH STREET TO FRITH LANE & BALLARDS LANE (SEE LOVERS WALK) 
NETHEF1FIELD ROAD TO HIGH ROAD, N12 (SEE CHURCH PATH) 
NEW TFIINITY ROAD, N2 TO RED LION HILL 
NORA GARDENS, NW4 (HILL VIEW TO VICTORIA ROAD) 
NORTH CIRCULAR ROAD TO OAK LANE N2 
NORTH CIRCULAR ROAD TO SUNNY WAY, N12 
NORTH SQUARE (CENTRAL SQUARE) TO WILLI FIELD WAY, NWll 
NORTHWAY TO SOUTHWAY, NWll 
NURSEfW ROW, BARNET 
NURSEfW WALK, NW4 

o 
OAK LEIGH ROAD NORTH TO RUSSELL GARDENS, N20 
OAKLEIGH ROAD SOUTH TO STEWARDS HOLTE WALK 
ORCHAf~D CRESCENT TO SUBSTATION, EDGWARE 
THE ORCHARD (HAMPSTEAD WAY) TO WILLI FIELD WAY NWll 

P 
PARK WAY TO PRINCES PARK AVENUE, NWll 
PENDRJlGON WALK, NW9 
PLATTS LANE, NW3 
POTTEFIS LANE TO PROSPECT ROAD 
PRIORY GROVE, BARNET 
PROSPECT PLACE TO PROSPECT RING N2 

Q 

QUEENS ROAD TO SHIREHALL LANE (THROUGH HENDON PARK) 

R 
REDDINGS CLOSE TO THE REDDINGS NW7 
REGENTS PARK ROAD TO MANOR VIEW, N3 (SEE THE AVENUE) 
THE RIDGEWAY TO RUSHDEN GARDENS, NW7 
ROGERS WALK, N12 
RYECROFT CRESCENT, BARNET ( FOOTPATH) 
5 
SHERR~,RDS WAY TO WALFIELD AVENUE 
SHIREHALL LANE TO LOAD OF HAY PH 
SILKSTFIEAM ROAD, BURNT OAK (NOS 25147) 
SILKSTFIEAM ROAD (FRONT OF 29147) TO WATLING AVENUE (94/96) BURNT 
OAK 
SILKSTFIEAM ROAD (IN FRONT OF 23-25) TO JOIN LAST FOOTPATH 
SIMMONS CLOSE FOOTPATHS (PLAN 10068) 
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STANLEY ROAD TO THE WALKS, N2 
STEWARDS HOLTE WALK, N11 
STONEGROVE HOUSING ESTATE FP PLAN 10162 
STURGESS AVENUE -NICOL PLACE -DANIEL PLACE -ST DAVIES PLACE -TO 
STURGI:SS AVENUE 
SUNSET VIEW TO JUNCTION WITH EB2 near Old Fold View 
SWAN l.ANE TO TOTTERIDGE LANE 
SWAN l.ANE TO WOODSIDE LANE, N20 

I 
TINTERN PATH, NW9 
TREVOI~ GARDENS, BURNT OAK (NOS 1/14) 
TRUEMAN CLOSE, EDGWARE 

U 
UNDERHILL TO BARNET HILL 
UPLANDS ROAD TO OSIDGE LANE 

V 
VICTORIA AVENUE, EAST BARNET 
VILLAGE ROAD TO WINDSOR OPEN SPACE, N3 

W 
THE WALKS, CHURCH LANE, MARKET PLACE N2 
WATLING AVENUE, BURNT OAK (NOS 81/87 , 113/117,126/146 and 2221244) 
WATLING AVENUE TO EX WESLEYAN HALL, BURNT OAK 
WELSHSIDE CLOSE, BARNET 
WENLOCK ROAD, BURNT OAK OFF 
WESTERN WAY TO RIVERSIDE WALK, BARNET BY NO 78 
WESTVIEW TO WYKEHAM ROAD, NW4 
WESTVIEW NW4 (CHURCH ROAD TO QUEENS ROAD) 
WILLIFIELD WAY TO WORDSWORTH WALK, NW11 
WILLOW WALK (CENTRAL AVENUE - HIGH ROAD) N2 
WILD HATCH NW11 
WIL TO~I ROAD TO BORO BOUNDARY (CHALK LANE, COCKFOSTERS) 
WINTEFISTOKE GARDENS NW7 
WOLSEY GROVE, BURNT OAK (64-96) 
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Appe,ndix 4 - Weed Control - List of Car Parks 
1. BARNFIELD ROAD, BURNT OAK (WATLING MARKET) 
2. BRUNSWICK PARK ROAD, Nll 
3. BUNNS LANE, Mill Hill , NW7 
4. BURROUGHS GARDENS, NW4 
5. CASTLE ROAD, N12 
6 CHURCH HILL ROAD, EAST BARNET 
7. EAST BARNET ROAD (2 NO.) 
8 EGERTON GARDENS, NW4 
9. FITZJOHN AVENUE, BARNET 
10 LODGE LANE, N14 
11 . MOXON STREET, HIGH BARNET 
12 NEW BRENT STREET, NW4 
13. OSIDGE LANE. N14 
14. PERRYFIELD WAY, WEST HENDON, NW9 (2 NO.) 
15. QUAKERS COURSE, NW7 
16. STANHOPE ROAD, N12 (3 NO.) 
17. STRAFFORD ROAD, BARNET 
18. STAPYLTON ROAD, HIGH BARNET 
19. THE BURROUGHS, NW4 
20. WOODHOUSE ROAD, N12 
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Appendix 5 - Weed Control- List of Roads with Chemically Susceptible Trees 

All trees in the following roads, mature or otherwise, are to be treated as susceptible 
10 chemicals, and spraying shall not be carried out within 2m of the bases of any of 
Ihe trees: 
Arlington Road, N 14 
Birley Road, N20 
Cat Hill, East Barnet 
Chase Side, N14 
Daneland, East Barnet 
Hampden Way, N14 
Longlands Drive, N20 
Manor Drive, N14 
Naylor Road, N20 
Shamrock Way, N14 
Silvercliffe Gardens, East Barnet 
SouthovEOr, N20 
Southway, N20 
The Ridgeway, East Barnet 
Vernon Crescent, N 14 
and other such roads as directed in writing by the Service Manager. 

JO 



Applendix 6 - Town Centres within the Employer's Affected Property 

Town Location District Constituency 
Centres 
Chipping Christ Church Lane to Bedford ENS Chipping Barnet 
Barnet Avenue 
Church End The Ridgeway to Hendon Avenue NW4 Hendon 

East Finchley 
Baronsmere Road to Huntingdon 

N2 
Finchley & 

Road Golders Green 

Temple 
Hurstwood Road to Portsdown 

NW11 Finchley & 
Avenue and Willifield Way to Clifton 

Fortune 
Gardens 

Golders Green 

East Barnet East Barnet Road to Litllegrove EN4 Chiooina Barnet 

Whetstone 
Baxendale to 

N20 
Buckinaham Avenue Chippina Bamet 

He.ndon 
Graham Road 10 Rundell Crescent, 

NW4 
Central 

Alderton Crescent to Rundell Hendon 
Crescent 

Ne!w Barnet Lytton Road to Henry Road ENS Chipping Barnet 
Brent Street Finchley Lane to Queens Road NW4 Hendon 

Mill Hill 
Bunns Lane to A 1 Watford Way! 

NW7 Hendon 
Barnet By-Pass 

Cricklewood 
AS Crickelwood Broadway to 

NW2 
Finchley & 

Claremont Road Golders Green 
Colindalel A406 Kingsbury Road to Colindale 

NW9 Hendon 
The Hyde Avenue 

Manor Park Crescent to Garratt Road! 
Edaware AS Hiah Street Edaware to The Drive HAS Hendon 

AS Burnt Oak Broadway, South Road 

Burnt Oak 
to Tesco Car Park Entrance and 

HAS Hendon 
Watling Avenue, AS Burnt Oak 
Broadway to Orange Hill Road 
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I ("O.,ri., Level 

Lexington Way EN5 O/S 10 2 I ~~~p~, ,,~o 
Level 8 

Wellhouse Lane, EN5 ?~~ ~:l~~S 21 , Near 7 I i°,::~int bt~ 01 road 
18 

o /s and Opp. 19 ,30 Low Sp.?t Properties 
Harmsworth Way N20 and in Footway 0 /5 10 Below Carriageway 

30 Level & leal litter 9 

JIW Priory Close, O/S Low Sp.?t -r "'~o 
Oaklands Road N20 Merrivale 1 Below Carriageway 

Level 9 

Famham Close N20 O/S 14 to 15 1 
~~;-:'!~!, 'vp~,,;~o 
Level &vl~'~~ 10 

Friern Mount 
N20 

O/S 70, O/S and Opp. 
5 ~~;-:'!P;L 

Drive 68 
.Level&.~ 10 

EN4 ?~~ ,~:, ~~~ 145, 6 ("0 , ' P 
I 

Level 11 
EN4 . O/S 4 and O/S 5 2 Low Point 11 

Vernon Crescent EN4 O/S and Opp. 40 2 
("0, '" 

I 

Level 11 
Low Spol and 

Oak Close N14 O/S 5 2 Properties Below 
, Level 12 

Low Spot and 
Summit Close N14 O/S 8 and O/S 10 2 Properties Below 

Level 12 

The Woodlands N14 O/S 29 and O/S 31 2 ~~~p;~~t:~f~~~~el 
12 

The Woodlands N14 
O/S 98 JIW Shamrock 

2 
I ~ow Spot a~dl 

Way 
ropertles e ow 

i • I ,1 12 

South 
1 Road 

N20 
O/S and Opp. 116, 4 Low Spot & Leal Litter 
O/S 118 13 

i Avenue N20 O/S 128 3 
I Low Sp.?t . -r 

Below Carriageway 
Level 13 

West Walk EN4 O/S 4 2 ~potand Ivvv 
13 

Friem Bamet Opp 95 & Opp Manor Low sp.?t -r 

Lane N20 Drive 3 Below Carriageway 
Level & leal litter 14 

Goldsmith Road NIl O/S and Opp. 2 2 r -r .,,~o 

Level 14 

Oakleigh Park 
N20 

O/S and Opp. 46 and 
3 

Low Sp.?t . "i~o 

I~ O/S 34 
Below Carriageway 
Level 15 
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Oakleigh Park Low Spot Properties 

Soulh 
N20 OIS and Opp. 30 3 Below Carriageway 

Level 15 
Oakleigh Park 

N20 OIS and Opp. 36 5 Low Spot & Leaf Litter South 15 
Sherwood 

N20 OIS Garage adj. to 
1 

Properties at risk of 
Terrace flank of No. 1 floodinQ 15 

Low Spot Properties 
Greenway Close N20 OIS 1310 15 2 Below Carriageway 

Level & leaf litter 16 
(Road and Pavement) 

Properties Below 
Michleham Down N12 OIS and Opp. 47 and 4 Carriageway Level OIS 49 16 

OIS and Opp. 124 to Low Spot and 
Nether Street N12 126 (JIW Moss Hall 4 Properties Below 

Grove) Carriageway Level 17 
Low Spot and 

Nether Street N12 OIS and Opp. 202 3 Properties Below 
CarriaQeway Level 17 

Rodmell Slope N1 2 OIS 10 1 
Properties Below 
Carriageway Level 17 

Abbey View off 
NW7 Bottom End OIS 7 2 

Low spot & Low 
Marsh Lane property thresholds 19 

Low Spot & Properties 
Sunnyfield NW7 OIS and Opp. 7 2 below Carriageway 

Level 19 

Uphill Road NW7 O/S and Opp. 6 to 8 2 
Low Spot & 
watercourse nearby 19 

JIW Burtonhole Lane 
Low Spot & Properties 

The Ridgeway NW7 
at lamp Col 20 & OPP 3 below Carriageway 

Level 19 
Os property named Low Spot & Properties 

The Ridgeway NW7 Northcote nr High 4 below Carriageway 
Street Level 19 
O/S Kings Head 

The Ridgeway NW7 
Cottage, O/S and 

3 Low Spot 
Opp. (Adjacent JIW 
Wills Grove) 19 

Edgewarebury O/S and Opp. 62 and 
Historic flooding review 

Lane HAS 
O/S 271 6 on completion of flood 

alleviation scheme 20 

Fairtield Avenue NW4 OIS and Opp. 6 2 
Properties Below 
Carriageway Level 22 

Grange Close HAS OIS 13 1 
Properties Below 
Carriaqeway Level 23 
Low Spot & Properties 

Limes Ave NW7 OS& Opp23 2 below Carriageway 
Level 23 

Bittacy Rise, Mill 
NW7 

1 Gully O/S 98 and 3 
4 

Low Spot & Sewer 
Hill Gullies O/S 159 surcharging 24 

34 



r 

Grove Road N12 ~;. ~~~ adjacent to 1 Low Point 
125 

Crescent Road N3 Under Raitway Bridge 2 1 Low spo~ 
125 , 

Buxtead Road N12 O/S 2 and Opposite 3 
1 Low Spot and 

Properties Below 
1 Ca, i Levet 26 

Friary Re,ad N12 O/S 2 and O/S 10 3 
1 Low Sp.,?t v~ '0 

Below Carriageway 
Level & leaf litter 26 

Friary Way N12 ~pp ~;.~/S No.2 & 1 3 ~~~ ~?~:& 10' 
i 

126 

High Road N2 
O/S The u,., 'V~. 

4 Low Spot & Leaf Litter 
26 

Woodlei~,h 
N12 

O/S 16, O/S and Opp. 
4 

Low S~ot and 

Avenue 20, O/S 15 
Properties Below 
r., . Level 27 

;;.~"~:" '~"Q'" N12 O/s and Opp. 61 3 Low Point 
~ Low Spot and 

Woodgrange 
N12 O/S and Opp. 42 2 Properties Below Avenue r., Level 128 

Gruneise,n Road N3 O/S 30 1 -~ "'~. 
Level 29 

I N3 O/S 41 and O/S 46 4 Low Point 129 
Low Spot & Low 

Long Lane N2 J/W Trinity Road 2 thresholds sewer 
su 129 

i i Lane N3 O/S and Opp. 193 2 Low Point ~ 
Wentworth 

O/S 79, Opp. J/W 
Properties Below 

N3 Wentworth Close, O/S 3 
Avenue and Opp. 77 Carriageway Level 

129 
Clifton Avenue N3 O/S 1 2 Low Spot & Leaf Litter 130 

Dollis Avenue N3 0/S41 &OS43 2 
';: "i,o 

Leaf Litter - , Level & 
130 

Lyndhurst 
N3 O/S and Opp. 13 2 Low Point 

30 Gardens 

Colindalo 
NW9 

O/S 49 near Post 
2 

GuUy chute & GuUy 

Avenue Office under Mh cover at 
Build Out 33 

Cedars Close NW4 O/S 17 1 ' Low Spot,& Low 
34 

Edgeworlh Close NW4 O/S 54 1 
Low Spot & Low 

35 thresholds 

Brent Street NW4 1 J/W Road and 
2 

Low Spot & Business 
Area 36 

r., NW4 ~~S 27, O/S and Opp. 3 , Level 36 , 

35 



Low Spot & Low 
Wykeham Road NW4 0 /526 2 i I~;r ." thresholds & 

36 

IJiw I LO~&LOW 
I Av~n"~ N3 2 Avenue and 0 /5 38 thresholds 38 

I ( , JIW 
Low Poinl lichfield Grove N3 1 

38 
, N3 0 /5 and Opp. 8 2 Low Point 

38 
East End "oae N3 I 0 /5 & OPP No.2 2 I Low Soot .1L 
Hill Top NW11 Opp. 20 1 Carriageway Level & 

I leaf litter 39 

Halliwick Fload N10 0 /526 and 32 3 
Properties Below 

I Cal i Level 41 

Sutton Road N10 0 /521 1 I ~, 
I 
Level 41 

Norrice Lea N2 0 /528 1 
~~~;';?} i'V"~' ,,~o 
Level &~I~'~~-' 142 

Winnington Low Sp.:>t -e 
N2 0 /55 1 Below· r.. "i"' 

Close Level & leaf litter 142 
I Fortune NW11 OPP 9 - 16 Temple 2 Low Spot & Leaf Litter 
Lane Fortune Court 43 

Opp. Path to The ' ,,~, 
Willifield Way NW11 1 Carriageway Level & Orchard 

leaf~ 143 

Crespigny Road NW4 0 /524 & OS 27 2 Low : & Low 
144 I 

Elliot Road NW4 0 /5 53 and 0 /5 16 2 
Low Spot & Low 

thresholds 44 
.v, 

NW11 0534 2 "i~, below 

~ ' Level 
i 

Hurstwood Road NW11 0 /5 and Opp. 36 3 Level 46 

" NW11 0538&0540 2 Low Spot & Leaf Litter 
Avenue 46 

I 
Wentworth Road NW11 OS 113 5 Carriageway Level & 

I leaf litter 46 
1 JIW iCli 

:Road ;( NW11 2 
1 Low Spot, Leaf Litter & 

Road fh .n~\ Watercourse 47 

,u" NW2 0 /5 and Opp. 2 2 I Low Spo~ & Low 
Gardens I " " 48 

I West NW3 Bottom end 0 /5 13 2 I Low Spot.! LOW"", 
49 

IWesl NW3 0 /5 and Opp. 227 3 1 Low Spo~ & Low 
Road Thresholds 49 

3. 



flooded before 

IV" 
Lane NW2 Under Railway Bridge 4 Low~pot & 

50 

I ~ee Fg
, 

, , to 
Total Number of 

1St or 272 
"''''Ii, 

Gullies -, 
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Appendix 8 - List of Grilles 

VULNERABLE GRILLE SITES and Attendance Records 

POST Number of Grille Priority I 
Item ADDRESS I GRILLE LOCATION 

CODE Grilles Cleaning 
Frequency 

Riverside Drive off Golders Green NW11 
1 Road - access rear of Ilats from 

9P X 2 grilles Priority 2 I 4 
Woodlands 

2 Opposite 67a Hampstead Way - grille NW11 1 Priority 1 I as and 
in Open Space near lamp column 33 7LG when 

3 
OpPosite 48 Temple Fortune Lane - 2 NVV11 2 grilles Priority 2 I 4 Qrilles either side of Sheridan Walk 7UE 

4 
North Circular Road A406 - West of N12 1 Priority 1 I as and 
Coppetts Close - near lamp col 0523 OAG when 
North Circular Road M06 - West of 

N12 Priority 1 I as and 
5 Coppetts Close - opp centre island OP,G 1 when 

column 0520 
North Circular Road M06 - West of 

N12 Priority 1 I as and 
6 Coppetts Close - open culvert near OAG 1 when 

lamp_ column 0525 
North Circular Road A406 - West of 

N12 Priority 1 I as and 
7 Coppens Close - opp centre island OP,G 1 when 

column 0518 

8 
Opp 159 Torrington Park - grille in N12 

1 Priority 2 I 4 Friary Pari< 9AN 
High Road - use access road into 
Brook Farm Open Space - grille 

9 
between Brook Farm Open Space & N20 1 Priority 1 I as and 
Allotments to the north, by Railway 9RN when 
Cutting, pipe is 1 m below top of 
headwall, water forms a deep pond 
Bosworth Road I Bumside Close grilles 

10 in King Georges Fields area fenced off ENS 4 grilles Priority 2 I 4 - fence panel needs removal to access 5LN 
grilles 
Brockley Hill, grille & headwall located 

11 on west side of A5, some 200m north HA7 
1 Priority 1 I as and 

from Pipers Green Lane, just before 4LS when 
entrance to Sports Ground 
Bamet Road (by Stirling Corner) grille EN5 Priority 1 I as and 

12 on ditch on the south side of road by 
3LG 1 when 

ArI<ley Pari< caravan pari< 

13 
Warrens Shawe Lane grille and HAS 1 Priority 1 I as and 
headwall in farmers field to the north SFX when 
Clay Lane, Public Right of Way Priority 1 I as and 

14 
situated opposite 91 Bushfield HAS 1 when 
Crescent , grille located to rear of 11 SXQ 
Meadfield 

3. 



15 
Worcester Crescent grille located to NW7 1 Priority 1 / as and 
rear of No. 30 in open space 4Ll. when 

16 Lawrence Street / Uphill Road - Grille NW7 
1 Priority 2 / 4 

in Symonds Mead Open Space 4SF 
Ravenscroft School Bamet Lane - 2 N20 

17 grilles in school sports field to rear of 8AZ 
2 grilles Priority 2 / 4 

20 Oaklands Road 

lB Ravenscroft School Barnet Lane - grille N20 1 Priority 2 / 4 
outside school in bus turnaround BAZ 
Firs Avenue, grille on culvert opposite Ntl 

19 No.4 access to gates to enter inner 3NG 1 Priority 2 / 4 
fence FB 14 key reqd 
Whitefields School,Claremont Road -

20 
grille within school site - sign in at NW2 1 Priority 2/ 4 
school speak to caretaker John Devine HR 
first 

21 
Friary Road - access park gate near 6B N1 ~~ 

1 Priority 2 / 4 
Friary Road 9PB 
Galley Lane boundary of the rear of 

22 
Kerri Close, grille on ditch line at the EN!5 

1 Priority 2 / 4 
eastern rear boundary of No.6 must 3ER 
link into Galley Lane 
Highwood Hill - small grille over mouth Priority 1 / as and 

23 piped in ditch half way down north east NW7 1 when 
side of road. Opposite house name 4ET 
Woodleigh 

N20 Priority 1 / as and 
24 Priory Close - Grille at rear of no 5 BBEl 1 when 

Al000 onto North Circular N1 ~~ Priority 1 / as and 
25 (Eastbound) pound adjacent Great DAN 1 when 

North Leisure Park 
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Appendix 9 - List of Bridges and Other Structures within the Affected Property 

LBBNo Grid Ref BRIDGES 
1 Group-l 5/1/3 270 967 Baring Road Culvert 
2 5/1/4 269 966 Lawton Road Culvert 

3 5/1/5 269 965 Fordham Road Culvert 
4 5/1/6 269 964 Park Road over Pymmes Brook 

5 5/1/10 268 964 Park Road over Pymmes Brook 

6 5/1/11 271 963 Marqaret Road over Pymmes Brook 
7 5/1112 273 960 Mount Road over Pymmes Brook 
8 5/1/13 272 953 Cat Hill over Pymmes Brook 
9 5/1/13A 272 953 Brookside over Pymmes Brook 
10 5/1/15 274 952 liWe Grove Culvert 

11 5/1119 282 946 Parkside Gardens over Pymmes Brook 

12 5/1/21 284 943 Uplands Road over Pymmes Brook 

13 Group-2 5/1/22 284 942 Osidge Lane over pymmes Brook 
14 2101 272 950 Brook Hill Road over Pymmes Brook 
15 5/3/9 261 939 Totteridge Lane Bridge 
16 5/3/10 253 927 South over over Folly Brook 
17 5/4/1 221 947 Hendon Wood Lane Culvert 
18 5/4/9 250 952 Bamet Lane over Dollis Brook 
19 5/4/15 256 932 Laurel Way over Dollis Brook 
20 5/4/16 254 927 Tillingham Way over Dollis Brook 
21 5/4/18 254 922 ArQyle Road over Dollis Brook 
22 5/4/20 252 918 Fursby Avenue over Dollis Brook 
23 5/4/23 249 914 Eversleigh Road over Dollis Brook 
24 5/4/25 246 910 Abercom Road over Dollis Brook 
25 5/4/26 245 910 Dollis Road over Dollis Brook 

26 Group-3 5/4/30 240 898 Waverly Grove over Dollis Brook 
27 2103 240 896 Hendon Lane Bridge 
28 5/5/5 261 889 Kingsley Waif over Mutton Brook 

29 5/517 259 889 Northway ovm Mutton Brook 
30 5/5/10 254 892 Brookland Rise over Mutton Brook 
31 5/6/1 240 891 Bell Lane ove~r River Brent 
32 5/6/3 237 BBl Shirehall Park over River Brent 
33 5/6/3 224 874 Priestly Way over River Brent 
34 5/8/2 252 869 Finchley Road(NWll) Culvert 

35 2102 248 893 Reqents Park Road 
2109A & 

36 B 239 884 Brent Street over River Brent 
37 2/10 202 924 Hale Lane Bridge 
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38 Group-4 S/9/8 109 010 Farm Road/Brook Avenue over River Brent 
Barnfield Rd/Burnt Oak Car Park over Silk 

39 S/ll /1 202 907 Stream 
40 S/11 /2 203 907 Watling Avenue over Silk Stream 
41 S/11 /3 203 907 Market Lane over Silk Stream 

42 S/11 /4 204 906 Silkslream Road over Silk Stream 

43 S/11 /6 206 904 Montrose Avenue over Silk Stream 

44 5/11 /10 211 898 Colindale Avenue over Silk Stream 
45 5/ 11/11 215 895 Sheaveshill Avenue over Silk Stream 

46 2103 197 913 Deansbrook Road over Edgware Brook 
47 2116 194 913 High Street (AS) over Edgware Brook 

Friern Bridge ( Retail park access bridge 
48 A406l1 overA406f 

49 (lroup-S 2108 217 895 Colinde~ Lane over Silk Stream 
50 2111 19S 922 Hale Lane Culvert(2) 

51 2114 A&B 217 883 AS West HeIOdon Bridqe 

52 S/11 /12 218 890 Crosswayl Hilifield Avenue over Silk Stream 

S3 5/11 /13 219 877 Cool Oak Lane over Welsh Harp 

54 5/12104 211 918 The Meades Culvert 

55 5/12105 211 918 Gold Hill Culvert 

56 5/12106 248 918 Meads School Culvert 
S7 S/I2107 206 917 Dryfield Road over Brook 

S8 S/ I2108 20S 915 Deansbrook Road Culvert 

59 S/I2109 204 914 Abbotts Road over Brook 

60 S/14/2 191 926 Glendale Avenue ChanneVRet. Wall 

61 S/I4/3 193 92S Edgwarebury Lane Culvert 

62 Group-6 S/1S/2C 211 908 Graham Park Way Subway 

63 5/1S/3C 213 906 Lan Acre East Subway 

64 S/1S/4C 21S 906 Lan Acre Central Subway 

6S S/ lS/SC 216 902 Lan Acre West Subway 

66 S/1S/6C 219 908 Corner Mead East Subway 
67 S/1Si7C 218 908 Corner Mead West Subway 

68 S/1S/8C 217 908 LonQ Mead Subway (has been filled) 

69 S/1S/9C 216 906 Quaker Course Subway 

70 S/lS/tO 237 915 Sanders Lane over diused railway cutting 
Sanders Lane West /Pursley Road over 

71 S/15/2D 233 914 rail 
72 5/1S/3D 213 918 Bunns LanE! (has been filledl 
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Appendix 10 - NEC3 amendments dated September 2011 

NEC31rerm Service Contract 
Amendiments September 2011 

The following amendments have been made to the June 2005 edition (with amendments June 
2006). 

Page 31 subclause W2.3(7): new sentence added at the end. 
If the Adjudicators decision changes an amount notified as due, payment of the sum decided by 
the Adjudicator is due not later than seven days from the date of the decision or the Ijnal date for 
payment of the notified amount, whichever is the later. 

Page 3'1 subclause W2.3(8): new sentence added at the end. 
The Adjudicatormay in his decision allocate his fees and expenses between the Parties. 

Page 31 subclause W2.3(12): replaced with the following: 
The Adjudicator may, within five days of giving his decision to the Parties, correct the decision to 
remove a clerical or typographical error arising by accident or omission. 

Page 40 Option Y(UK)2: Y2.1 (1) replaced with the following: 
The Act is the Housing Grants, Construction and Regeneration Act 1996 as amended by the 
Local Democracy, Economic Development and Construction Act 2009. 

Page 40 Option Y(UK)2: Y2.2, third paragraph replaced with the following : 
The Service Manage/s certificate is the notice of payment to the Contractor specifying the 
amount due at the payment due date (the notified sum) and stating lhe basis on which the 
amount was calculated. 

Page 40 Option Y(UK)2: Y2.3 replaced with the following: 
If either Party Intends to pay less than the notified sum, he notifies the other Party not later than 
seven days (the prescribed period) before the final date for payment by stating the amount 
considered to be due and the basis on which that sum is cah::ulated. A Party does not withhold 
payment of an amount due under this contract unless he has notified his intention to pay tess 
than the notified sum as required by this contract. 

Page 41 Contract Data part one, 1 General , line 3: added "and September 201 1" after "June 

2006". 
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Appendix 11 • Call·Off Agreement Amendments 

The following amendments have been made to the Call-Off Contract: 

Page 2 new sub-clause 8 added. 

During the three month period from 1January 2014 to 31 March 2014, the Contractor shaff be 
apPointed by the Employer to carry out the works specified in the schedule below alongside 
the two incumbent contractors in a corporative and collaborative manner. The conditions 
relating to the transfer of the employees currently employed by the incumbent contractors 
under TUPE Regulations, shall not apply during this period 

" .. Wn , ...... ::;;; ~oIWOfl<. 

8I:NN .. GHOlUE ROAD .M '* ~ 
CRISPIH ROAD "."- 'M '* 

."' "* ;; :~ 
~~ ... , 'M .* 

'" "", ..... 
~ . 

SHIREH ..... l GARDENS fMConway .W. w.ot_an SIWeMII ~ to S/lnNIII 
P..", • 'IrII'IM L IIngtI'I 

SHIfI!HIU.L PARK FMCanw.., ... W .. ~ttMdon ....... ""'. a .... _p_ 
THUALESTOHE AYENUE FMConway ." ,.-

"'" •••• 
WESTME"E DRIVE FMConw.., ."' '* 

WOfIDSWOI'ITll W ..... K FMConw.., NWIt Ge",~ SI.IIwrb I ' ...... ' 

~ 
,."" •• 

LOCI'1Ion ;; h1Wl1 of WOftl. 

""'- ' ......... .M '* 

~: 
"- -

~ ."' WI'Io'- L ... g" 

""'.- ." .. -n...,...I0 ........ ""--- ~ - _." -'-" , 
, 

Tala! tII3,2M.OO 
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; ..... 

Page 2 new sub·clause added. 

From 1 April 2014, the Contractor shall provide all the Services listed in the Agreement under 
Service Information (,Selection of Services) 'and all capital and revenue funded schemes. 

4. 



", ...... 

LONDON BOROUGH 

THE MAYOR AND BURGIESSES OF 
THE LONDON BOROUGH OF BARNET 

LONDON HIGHWAYS ALLIANCE (North West Area) 

CONWAY AECOM LIMITED 

Call-Off Reference Number: (LB of ,rJamet contract numbei) 

London Borough of 8:arnet 
Specific Rates 

1 

- --



f .... 

London Borough of Barnet 

Item No. 
Unit 

the public highway, the public 
the Council's car parks 

Weed Control the Town Centres by appl)ling item 
residual, herbicide sprays 

or similar) . 3 times 

i 
the public highway, the public 

the Council's car parks 

Weed Control the Town Centres by appl~ling 
residual , herbicide sprays 

or similar) . 4th Spray 
per below 

Ii 
I item 

Cleaning Existing 1 Grilles at 14 locations Item (14 
Drainage disopose all arisings. Grilles) 

Cleaning Existing Item (11 
Drainage 

i i 
Grilles) 

2 



.... .... 
WAY 

I • ·.1 

Transport for London 
Palestra 
197 Blackfriars Road 
London SE1 BNJ 

15 February 2013 

Dear SlrfMadam 

We, FM Conway limited ("the Guarantor" ), understand that you havE! agreed to enter into a Framework. 
Agreement reference number TFL_SCP _000252 ("the Framework. Atlreement") with CONWAY AECOM 
Lfmited ("the Contractor") under which the Contractor has agreed! to provide works or services In 
accordance with the terms and conditions of the Framework Agreement and call off contracts ("Call Off 
Contracts") issued pursuant to the Framework Agreement on the condition that the obligations of the 
Contractor under the Framework Agreement and all Call Off Contract!; be guaranteed by a Guarantor. 

We are the holder of the equal shares in CONWAY AECOM Limited, and we warrant to you that this 
description 01' our relationship withfto the Contractor is true and accurate in all material respects. 

Terms defined in the Framework Agreement have the same mEranings in this Guarantee unless 
otherwise delined in this Guarantee. 

WE HEREBY AGREE AND UNDERTAKE with you as follows : ~ 

(a) We unconditionally guarantee to you and to each Employer who enters into a Call Off Contract 
on dE~mand : 

f M Conway ltd 

(i) the proper, complete and punctual performance by the Contractor of any and all its 
obligations, undertakings and responsibilities under the Framework Agreement and any 
and all Call Off Contracts and we shall forthwith make good any default thereunder on 
the part of the Contractor; 

(ii) the due and punctual payment by the Contractor of <ill sums, liabilities, awards, losses, 
damages, costs, charges and expenses that may be or become due and payable under 
or arising oul of the Framework Agreement and <3ny and all Call Off Contracts in 
accordance with their terms or otherwise by reason or in consequence of any such 
default on the part of the Contractor when and as, the same shaH become due for 
performance or payment (as the case may be) . 

CC\I1way Hau$e Roo;he5ter \Nay 
Dartb-d Kent DA I 3QY 

Tel 02086368822 
Fax 020 8636 8827 
www.fmconwoy.co.uk 

Regi5tered Olfice: Conway House Rod-.eller Woy 
Dortfo,d Kent DA 1 30Y 
Registered in England No; 706<1 <15 



(b) As a separate and primary obligation we unconditionally guarantee to you and to each Employer 
who enters Into 8 Call Off Contract that in the case of default by the Contractor In making any of 
the payments or in performing any of the obligations, undertakings and responsibilities set out In 
paragraph (a) above, we shall on demand pay all sums and observe and perform any or all of 
such obligations, undertakings and responsibilities as if we Instead of the Contractor were the 
primary obligor. Any payment under this Guarantee shiall be made by us In pounds sterling or In 
any currency which may from time to time replace pounds sterling. 

(c) This Guarantee shall be a continuing security and snail remain in fuM force and effect untit all 
obligations to be performed or observed by the Contractor under or arising out of the Framework 
Agreement and any and all Cali Off Contracts have been duly and completely performed and 
observed and the Contractor shall have ceased to be under any actual or contingent liability 
thereunder. 

(d) Any demand or other notice made under this Guarantlte shall be duly made if sent by first class 
recorded delivery post to us. 

(e) This Guarantee may be enforced after first notifying the Contractor of the relevant default but 
without taking any proceedings or demanding upon, enforcing or exhausting any light or remedy 
against the Contractor or any other person or taking any action to enforce any other security, 
bond or guarantee or making or filing any claim in a bankruptcy, liquidation, administration or 
insolv~ncy of the Contractor or any person. 

{f} If any sum due or purportedly due under this Guarantee is not or would no! be reCOverable 
under a guarantee for any reason whatsoever, whether or not known to you or any Employer, 
such sum shall stili be recoverable from us as a soll:~ principa l debtor upon the terms of this 
Guarantee. 

(g) All Call Off Contracts issued pursuant to the Framework Agreement are within the scope of this 
Guarantee. 

PROVIDED THAT: 

1. We shall be under no greater obligation or greater liability under this Guarantee than we would 
have been under the Framework Agreement or relevarlt Call Off Contract If we had been named 
as the Contractor In the Framework Agreement or relevant CalJ Off COntract 

2. Our obligations hereunder are those of primary obligor and shall remain In full force and effect 
and shall not be terminated , reduced. discharged or otherwise affected by: 

(a) any alteration or variation to the terms of thEI Framework Agreement or any Call Off 
Contract made by agreement between you (or the relevant Employer under a Call Off 
Contract) and the Contractor (including, without limitation, any Increase in the 
Contractor'S obligations under the Framework Agreement or any Call Off Contract or 
any alteration in the exlent or nature or sequence or method or timing of the works or 
services to be carried out under the Framework Agreement or any Call Off Contract) or 
any novation of the Framework Agreement or any Call Off Contract (in whole or in part): 
or 

, 



• • , 

(b) any time being given to the Contractor or any other indulgence, waiver, concession, 
forbearance or forgiveness to the Contractor (whether express or by conduct) or any 
other thing done, omitted or neglected to be done under the Framewor1< Agreement or 
any Call Off Contract; or 

(c) any other bond, security or guarantee now or hereafter given for all or any part of the 
obligations of the Contractor under the Frameiwork Agreement or any Cali Off Contract; 
or 

(d) the release or waiver of any such bond, secLtrity or guarantee referred to in paragraph 
2(c) above; or 

(e) any amalgamation, reconstruction or dlssoluti!ln including, without limitation, winding-up 
of the Contractor; or 

(f) the Winding-up, bankruptcy, administration, receivership or insolvency of the 
Contractor; or 

(g) any legal limitation, disability or incapaCity rc~latlng to the Contractor or discharge by 
operation of law or any change in the constitution , name or style of the Contractor or 
any other person (whether or not known to you or any Employer); or 

(h) any total or partial invalidity in , irregularity affecting or unenforceability of any of the 
obligations of the Contractor under the Framewtrl; Agreement or any Call Off Contract; 
or 

(i) the termination or partial termination of the Framework Agreement or any Call Off 
Contract or the cessation of any works or services for any reason or the making of any 
variation to the works or seFVices in Bccordan4:;e with the Framework Agreement or any 
Call Off Contract; or 

j ) any claim or enforcemenl of payment from the Contractor or any other po"on; or 

(k) any act or omission which would not have discharged or affected tt"le liability of a sale 
principal debtor instead of a guarantor or any act or omission, matter or thing which, but 
for th is proviSion, might operate to exonerate, discharge, reduce or extinguish our 
liability under this Guarantee. 

3. So long as we rema in under any actual or contingent l iability under this Guarantee, we shall not 
exercise any right of subrogation or any other right or remedy Which we may have against the 
Contractor in respect of any payment made by or sum recovered from us pursuant to or In 
connection with this Guarantee or prove in any liqu idation of the Contractor in competition for 
any sums or liabilities OYIing or incurred to us by the Contractor in respect of any such payment 
by or recovery from us or take or hold any security from the Contractor In respect of any liability 
of ours hereunder. We shall hold any monies recovered or security taken or held in breach of 
this provision in trust for you Of the relevant Employer under the Call Off Contract (as the case 
may be) . 

, . 
", 

! 



Signature redacted



AS'COM 

Transport for london 

Windsor House, 

42·50 Victoria Street 

London 

SW1H OTL 

Dale : 01 May 2{)13 

Dear Sir/Madam 

AECOM 
71 M,deity Place 

Loo doll 

WC1VOOS 

IWfW,ileco"',com 

0207 061 7000 leI 
OlO7 061 706 1 f .. ~ 

We, AECOM Holdings Limited (Company Registration Number 037455H2) wnose registered office is 

at AECOM House, 63-77 Victoria Street, 51 Albans, AL 1 3ER ("the Guarantor"), understand that you 
have agreed '10 enter into a Framework Agreement reference number Ifl_scp_0002S2 ("the 

Framework At:Jreement") with CONWAY AECOM Limited ('"Ihe Co,ntractor") under which the 

Contractor has agreed to provide works or services in accordance with th.e terms and conditions of the 

Framework Agreement and ca!1 off contracts ("Call Off Contracts") jssue~d pursuant to the Framework 

Agreement on the condition that the obligations of the Contractor unde~r the Framework Agreement 

and all Call Off Contracts be guaranteed by a Guarantor. 

We are the holder of 50% shareholding in CONWAY AECOM limited, and we warrant to you that this 

description of our relat ionship with/to the Contractor is true and accurate in all materia! respects. 

Terms defined in the Framework Agreement have the same meanin!~s in this Guarantee unless 

otherwise defined in this Guarantee. 

WE HEREBY AGREE AND UNDERTAKE with you as follows:-

(a) We unconditionally guarantee to you and to each Employer who enters into a Call Off Contracl 

on demand: 

(I) the proper, complete and punctual performance by the Contractor of any and all its 

obligations, undertakings and responsibilities under the Framework Agreement and 

any and all Call Off Contracts and we shall forthwith make good any default 

thereunder on the part of the Contractor; 

(ii) the due and punctual payment by the Contractor of all sums, liabilities, awards, 

losses, damages. costs, charges and expenses that n1ay be or become due and 

payable under or arising out of the Framework Agreement and any and all Call Off 

Contracts in accordance with their terms Of otherwise by reason or in consequence of 

any such default on the part of the Contractor 

when :and as the same shall become due for performance or pal(lT1ent (as the case may be), 

(b) As a separate and primary obligation we unconditionally guarantee to you and to each 

Employer who enters into a Call Off Contract that in the case of default by the Contractor in 

makIng any of the payments or in performing any of the obligations, undertakings and 

responsibiHtJes set out in paragraph (a) above, we shall on demand pay all sums and 

AECO". H~d'n<Js Lid Re9'slefe~ '" Engiar>O No: o:J1'5~2 
Rogo .. ", O)d OIIit:c AECOl.! lio",,". 63-17 V~,a SIr.e~ Sl ,,"~/Ions. H. i\S Atl J!2R 
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observe and perform any Ot aU of such obligations, undertakings and responsibilities as if we 

instead of the Contractor were the primary obligor. Any payment under this Guarantee shaH 

be made by us in pounds sterling or in any currency which may from time to time replace 
pounds sterting. 

(c) This Guarantee shall be a continuing security and shall mmain in full force and effect until all 

obligations to be performed or observed by the Contractor under or arising out of the 

Framework Agreement and any and all Call Off Contracts have been duly and completely 

performed and observed and the Contractor shall have ceased to be under any actual or 
conlingenlliability thereunder. 

(d) Any demand or other notice made under this GuaranteEl shall be duly made if sent by first 

class recorded delivery post to us. 

(e) This Guarantee may be enforced after fi rst notifying the Contractor of the relevant default but 

without taking any proceedings or demanding upon, enforcing or exhausting any right or 

remedy against the Contractor or any other person or ta~iing any action to enforce any other 

security, bond or guarantee or making or filing any daim in a bankruptcy, liquidation, 

administration or insolvency of the Contractor or any person. 

(f) If any sum due or purportedly due under this Guarantee is not or would not be recoverable 

under a guarantee for any reason whatsoever, whetller or not known to you or any 

Employer. such sum shall stilt be recoverable from us CIS a sale principal debtor upon the 

terms of this Guarantee. 

(g) All Call Off Contracts issued pursuant to the Framework Agreement are within the scope of 
this Guarantee. 

PROVIDED THAT: 

1. We shall be under no greater obligation or greater liability under this Guarantee than we 

would have been under the Framework Agreement or relevant Can Off Contract if we had 

been named as the Contractor in the Framework Agreement or relevant Call Off Contract. 

2. Our obligations hereunder are those of primary obligor and shall remain in full force and 

+effect and shall not be terminated, reduced, discharged or otherwise affected by~ 

(a) any alteration or variation to the terms of the Fr;:lmework Agreement or any Call Off 

Contract made by agreement between you (or the relevant Employer under a Call 

Off Contract) and the Contractor (including, Witil0U( limitation, any increase in the 

Contractor's obligations under the Framework Agreement or any Call Off Contract 

or any alteration in lhe extent or nalure or sequence or method or timing of the 

works or services to be carried out under the Framework Agreement or any Call 

Off Contract) or any novation of the Framework ,{),greement or any Call Off Contract 

(in Whole or in part); or 

I:b) any time being given to the Contractor or any ott"ier indulgence, waiver, concession. 

forbearance or forgiveness to the Contractor (whether express or by conduct) or 

.. 
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any other thing done, omitted or neglected 10 be done under the Framework 

Agreement Of any Call Off Contract; or 

(c) any other bond, security or guarantee now or hereafter given for all or any part of 

the obligations of the Contractor under the Framework Agreement or any Cal! Off 

Contract; or 

(d) the release or waiver of any such bond, security or guarantee referred to in 

paragraph 2{c) above; or 

(e) any amalgamation, reconstruction or dissolutIon Including, without limitation, 

winding-up of the Contractor; or 

(f) the winding-up, bankruptcy, administration, receivership or insolvency of the 

Contractor; or 

(9) any legal limitation, disability or incapacity relating to the Contractor or discharge by 

operation of law or any change in the constitution , name or style of the Contractor 

or any other person (whether or not known to you or Cilny Employer): or 

(h) any total or partial invalidity in, irregularity affecting or unenforceability of any of the 

obligations of the Contractor under the Framework. Agreement or any Call Off 

Contract; Of 

(i) the termination or partial termination of the Framework Agreement or any Call Off 

Contract or the cessation of any works or services fOI(" any reason or the making of 

any variation to the works or services In accordance with the Framework 

Agreement or any Call Off Contract; or 

m any cla im or enforcement of payment from the Contractor or any other perSOn; or 

(k) any act or omission which would not have discharged or affected the liability of a 

sale principal debtor instead of a guarantor or any act or omission, mailer or thing 

which, but for this provision, might operate to exonerate, discharge, reduce or 

extinguish our liabilily under this Guarantee. 

3. So long as we remain under any actual or contingent liability under this Guarantee, we shall 

not e:xercise any right of subrogation or any other right or I'emedy which we may have 

again:st the Contractor in respect of any payment made b~1" or sum recovered from us 

pursuant to or in connection with this Guarantee or prove in any liquidation of the Contractor 

In competition for any sums or liabilities owing or incurred to us by the Contractor in respect 

of an)' such payment by or recovery from us or take or hold an:~ security from the Contractor 

In respect of any liability of ours hereunder. We shalt hold any monies recovered Of security 

taken or held in breach of this provision in trust for you or the relevant Employer under the 

Calt Off Contract (as the case may be). 

4. Except where prevented from doing so by law, we waive and lagree not to enforce Of claim 

the benefit of any and all rights we have or may from time to time have as guarantor under 



Signature redacted

Signature redacted


